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1. Award Conditions - Angoon Ferry Terminal Passenger Facilities - Design

AWARD ATTACHMENTS

Alaska Dept. of Transportation & Public Facilities 01280-00



Award Conditions to the Financial Assistance Award  

Between the Denali Commission and  

The State of Alaska, Department of Transportation and Public Facilities for the 

City of Angoon Ferry Terminal Passenger Facilities - Design 

Award No. 01280 

July 2010 

1. Scope of Work 

The Denali Commission (Commission) is providing $68,228 in FY 06 FTA Section 5309 
funds to the State of Alaska, Department of Transportation and Public Facilities 
(DOT&PF) design of the subject project.  The State of Alaska, DOT&PF is providing the 
required match of $13,645. Denali Commission and DOT&PF funds will be managed by 
the DOT&PF. 

 
This design project is for replacement of the existing passenger terminal facility for the 
Alaska Marine Highway System (AMHS) passengers at Angoon. The design will include 
a new building and an improved parking area. The building will provide shelter for ferry 
passengers.  
 
Project performance, and goals and objectives shall be monitored and measured on a 
quarterly basis using the documentation of record (project nomination) as a reference 
point, making updates as necessary.  The following items shall be monitored and reported 
in the narrative of the quarterly report: 
 
1. Improved safety and operations for passengers. 
2. Improved facility for passengers. 
3. Improved overcrowding of boats. 

 
The project sponsor (Recipient) has demonstrated the administrative capability for 
managing Denali Commission funds, as documented by the Denali Commission 
Transportation Program Manager (Manager) and retained in the subject award file.  
Denali Commission, in consultation with the Federal Highway Administration, Alaska 
Division (FHWA) will provide financial management and project development technical 
assistance throughout the project to assist in successful project execution.   
 
All payments for design and/or construction tasks associated with the subject project are 
on a reimbursable payment basis.   
 
Contractual and consulting services used in this project shall be procured in an open and 
fair competitive manner, consistent with the Federal Acquisition Requirements (FARS) 
and other applicable federal law. 
 
Contractual services procured through sole-source contracts, or through processes that do 
not meet the FAR and/or Title 23 requirements, will not be eligible for Denali 
Commission funding. 
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Prior to starting the competitive-bid process for design engineering and/or construction 
management services, the Recipient will meet in a pre-bid meeting with the Manager to 
review the procurement process.   
 
The Manager, in consultation with FHWA, will work with the Recipient to develop a 
procurement process applicable to project conditions.  The Manager will approve the 
procurement process prior to advertising for design engineering and/or construction 
management services. 
 
Subsequent to the successful award of a design engineering and/or construction 
management contract, the Recipient, the successful firm and the Manager will conduct a 
post-award meeting to review FHWA requirements associated with the contract tasks. 
 
DESIGN 
Design development and management will begin with a competitive bid process for 
design engineering services that meets Title 23 USC requirements, including advertising 
in regional and statewide publications.  Prior to advertising, the project sponsor will 
submit the procurement process and advertising package to the Manager for approval.  
Subsequent to selection, the Recipient will conduct a post-award meeting as outlined in 
the paragraph above. 
 
A selected design-qualified engineering firm will execute tasks and develop products 
including, the National Environmental Policy Act (NEPA), design, utilities, and Right of 
Way approvals, including the Buy America Steel program, appropriate for Title 23 USC 
requirements and site conditions.    The Manager, in consultation with FHWA will 
conduct subsequent product reviews and approvals as needed.  If the project is funded for 
and scheduled for construction, the engineering firm will prepare construction bid 
documents for review and approval, and will execute subsequent advertising, selection 
and negotiation tasks for the Recipient.  
   
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining on the award after the full scope of 
work has been completed will be de-obligated from the award and made available for 
other transportation projects.  

2. Milestones 

The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each 
progress report, recipients shall update the progress toward meeting these milestones (see 
section 7, Reporting). 

Milestone  

Planned  Actual  

Units 

Total Cost  

At Completion 

Start  

Date  

End  

Date  

Start 

Date 

End  

Date 
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 Design 
 

04/01/2010 12/31/2012   0  $0.00  

  Project Close-out   
 

01/01/2013 03/31/2013   0  $0.00  

 

3. Award Performance Period 

The Award performance period is April 1, 2010 through December 31, 2012.  This is the 
period during which Award recipients can incur obligations or costs against this Award. 

4. Direct and Indirect Costs 

The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs 
associated with the DOT&PF for the City of Angoon project are allowed under this 
document.  Indirect costs associated with the DOT&PF management of Denali 
Commission funds are allowed at the rate established by Denali Commission at 5.00% for 
2010 for Title 23 funds.  Please refer to the cost principles regulations for specific details 
on other allowable charges under this Award. 

5. Budget and Program Revisions 

The Administrative Circular, OMB A-102, applies to this Award.  Please refer to the 
Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that DOT&PF for the City of Angoon will inform the 
Commission in writing (e-mail, letter, or report) at the earliest possible date of any 
unanticipated project cost overrun, project schedule delays, or changes in the project 
scope or changed site conditions. 

6. Payments 

Payments under this Award will be made by electronic transfer in response to a “Request 
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by the 
DOT&PF for the City of Angoon. Requests for reimbursements may be made as needed 
or at the end of each quarter but should be submitted no later than 30 days after the 
federal quarter. The SF-270 must be submitted to the Denali Commission via fax, e-mail 
(finance@denali.gov) or mail in order for payment to be processed. The form is available 
on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. 
Payments shall be made in accordance with OMB Circular A-102.  Please contact the 
Denali Commission’s Finance Specialist at (907) 271-1414 for further information about 
submitting this form. No interest will be accrued on these funds. 

7. Reporting  

Two forms of project reporting are required under this Award, listed below.  The 
DOT&PF for the City of Angoon shall submit reports using the Denali Commission’s on-
line Project Database System, available at www.denali.gov.  If there are technical 
limitations which may prevent the recipient from meeting this requirement, please contact 
the Program Manager listed in this agreement. 
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a. Progress Reports shall be submitted on a quarterly basis.  The first reporting period 

is July 1, 2010 to September 30, 2010, and quarterly thereafter.  Reports are due 
within 30 days of the end of the reporting period.  Progress reports shall include the 
following: 

 
i. Total project funding, including both Denali Commission funding and other 

project funding sources. 
ii. The total project expenditures for the project as of the end of the reporting 

period, including both Denali Commission and Other funding sources. 
iii. Updated schedule and milestone information as identified in the Scope of 

Work 
iv. Narrative summary of the project status and accomplishments to date, and 

address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. Non-Construction Projects For minor repair and renovation projects or other 
non-construction projects, pictures should be provided of before and after, or 
photos that are representative of the funded activity, to the extent possible.  
Photos shall be provided in a digital format as part of the on-line report.  A 
short description of the activity and names of those in the photos shall also be 
provided. 

 
b. Federal Single Audits shall be submitted annually, when required.  In accordance 

with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part  
[subpart 205].  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse as designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 
 

c. The DOT&PF for the City of Angoon shall meet twice annually with the Commission 
to report lessons learned and project status.  These meetings shall include community 
participation. 

8. Project/Award Close-Out 

The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 



Award Conditions, Award No. 01280  Page 5 of 6 
DOT&PF Angoon AMHS Passenger Terminal Building Design   
 

The project close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 
 
a. Final data for each item listed in paragraph 7(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & design; 

materials & equipment; freight; labor; project administration/overhead and other 
expenses. 

c. Acknowledgement of support:  For all non-construction projects, the Award recipient 
shall include an acknowledgement of the Government’s support for the project(s) 
developed under this Award.  The format for acknowledgement of the Government’s 
support for non-construction awards will vary with each award and must be agreed 
upon between the Award recipient and the Denali Commission Project Manager.  
Costs associated with this requirement shall be paid out of the project funding 
received by the Award recipient from the Denali Commission.   

9. Public Policy Laws and Assurances 

Award Recipients are required to comply with the public policy laws and assurances on 
SF 424b (Non-construction projects).  This form must also be signed by a certifying 
official of the organization.  Some of the laws are highlighted below for your reference. 

 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.  

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10.  Non-Compliance with Award Conditions 

Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

11.  Program Manager, Financial Manager & Other Contact Information 
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Denali Commission DOT&PF for City of Angoon 

Mr. Mike McKinnon 
Transportation Program Manager 
510 L Street, Suite 410 
Anchorage, AK  99501 
Phone: 907-523-9877 
Fax: 907-271-1415 
E-mail: mgmckinnon@gci.net 

Mr. Kirk Miller, Marine Engineering 
Manager 
Project Manager 
Southeast Region Planning 
P.O. Box 112506 
Juneau, AK 99811-2506 
Phone: 907-465-1215 
Fax: 907-465-2016 
Email: kirk.miller@alaska.gov 
 

Betty Sorensen 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail:bsorensen@denali.gov   

Mr. Pete Christensen, Finance Director 
Southeast Region Planning 
P.O. Box 112506 
Juneau, AK 99811-2506 
Phone: 907-465-2065 
Fax: 907- 465-4417 
Email: peter.christensen@alaska.gov   
 

 


